

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

TO: Rorie Watt
City and Borough Manager

FROM: Greg Smith
Contracts Administrator

SUBJ: BID RESULTS:
Tongass Boulevard Reconstruction, Phase I
CBJ Contract No. BE21-150

DATE: May 19, 2021

FILE: 2089

Bids were opened on the subject project on May 11, 2021 . The bid protest period expired at 4:30 p.m. on May 12, 2021. Results of the bid opening are as follows:

RESPONSIVE BIDDERS	TOTAL BID
Henricksen Constructors, Inc	\$1,812,730.00
North40 Construction Corp.	\$2,059,480.00
Admiralty Construction, Inc	\$2,139,335.00
Architect's or Engineer's Estimate	\$1,778,812.00

Project Manager: Alec Venechuk, P.E.

Project Description: Reconstruction of Tongass Boulevard from the intersection of Trinity Drive to Dudley Street. Work generally includes clearing and grubbing, excavation, 2" minus shot rock with D-1 base course, storm drain improvements, replacement of existing water main, new water services, new fire hydrants, replacement of existing sewer main line, new sewer services, new sanitary sewer manholes, asphalt pavement, asphalt sidewalk, curb & gutter, mailboxes, traffic control signs, lighting, and other miscellaneous related WORK.

Funding Source: F519 Wastewater Fund - \$265,000; F514 Water Fund - \$250,000; F215 Areawide Sales Tax - \$2,140,000

Total Project Funds: \$2,655,000

CIP No. R72-152

Construction Encumbrance: \$1,812,730.00

Construction Contingency: \$181,270.00

Design: \$102,400

Contract Administration/Inspection: \$145,000

CBJ Administrative costs: \$55,000

Staff recommends award of this project to Henricksen Constructors, Inc for the total amount bid of \$1,812,730.

Approved: _____

Duncan Rorie Watt
City & Borough Manager

Date of Assembly Approval: _____

c: CBJ Purchasing

